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August 29, 2014 

The Institute of Applied Energy 

 

SPECIFICATIONS 

 “Improvement of ECHONET Lite certification support center in Malaysia” 

1. Subject Matter 

Improvement of ECHONET Lite certification support center in Malaysia 

 

2. Objectives 

ECHONET (Energy Conservation and Homecare Network) was conceived in 1997 to 

provide the base technology for the development of next-generation home network 

systems. The aims for a universal communication standards is to link home appliances 

made by different manufacturers and providing various services using easily installed 

transmission media, in both new and existing homes. 

ECHONET Lite is the improved version of ECHONET and it has more flexibility in 

communication media and expanded controllable devices heading to energy creation, 

energy storage and energy saving for HEMS (Home Energy Management System). On 

February 2012, Smart House Standardization Council recommended ECHONET Lite as 

the public and standard interface for HEMS in Japan. The ECHONET Lite certification 

support center was established on November 2012, which provides interoperability 

certification and development support in order to spread ECHONET Lite in Japan. 

The ECHONET Lite certification support center in Malaysia was established and begun 

to be operated in JFY 2013. This center has been operated as the first global 

ECHONET Lite certification support center placed outside Japan and supervised by 

ECHONET Consortium, the HEMS Certification Support Center in Japan, and Japanese 

experts in this field. 

This year, the center will be improved and upgraded in its functions etc. 

 

3. Contents of implementations 

As the upgrading of our ECHONET Lite certification support center in Malaysia, the 
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Contractor must install the additional equipment for connection test and improve its 

hardware environments and make a showcase that original application controls 

ECHONET Lite device, e.g. air conditioners and lightings, on IP network environment. 

The Contactor must receive the IAE’s acceptance of the Contractor’s improvement plan 

before implementation of the upgrading 

 

4. Meeting to report about project 

IAE will hold a meeting to report about this implementation. The contractor should 

dispatch a researcher to the meeting, and should report information and findings of 

research which will be available up to the meeting. The meeting will be held in Tokyo. 

The details will be adjusted based on the progress of implementation. 

 

5. Contract Period 

From: The date of contract signing 

To: February 27, 2015 

 

6. Interpretation of specifications and treatment of matters not stipulated herein 

Any matter not stipulated herein shall be discussed with the Director of Research and 

Development Division IAE and his directions followed. 

 

7. Submission of Outcomes 

(1) Interim Report 

1) Items of Delivery 

 One set of electric files of the report 

2) Delivery Deadline 

 The details will be adjusted based on the progress of project. 

(2) Final Report 
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1) Items of Delivery 

 - Two sets of hard copy 

 - One set of electronic files of the report 

2) Delivery Deadline 

 February 27, 2015 

(3) Place for Delivery 

 Research and Development Division, The Institute of Applied Energy 

 

8. Acceptance 

Acceptance inspection comprises receive of the completion notice and check of the final 

report. 


