August 29, 2014
The Institute of Applied Energy

SPECIFICATIONS

“Implementation of International ECHONET Conference”
1. Subject Matter

“Implementation of International ECHONET Conference”

2. Objectives

ECHONET (Energy Conservation and Homecare Network) was conceived in 1997 to
provide the base technology for the development of next-generation home network
systems. The aims for a universal communication standards is to link home appliances
made by different manufacturers and providing various services using easily installed
transmission media, in both new and existing homes.

ECHONET Lite is the improved version of ECHONET and it has more flexibility in
communication media and expanded controllable devices heading to energy creation,
energy storage and energy saving for HEMS (Home Energy Management System). On
February 2012, Smart House Standardization Council recommended ECHONET Lite as
the public and standard interface for HEMS in Japan. The ECHONET Lite certification
support center was established on November 2012, which provides interoperability
certification and development support in order to spread ECHONET Lite in Japan.

The ECHONET Lite certification support center in Malaysia was established and begun
to be operated in JFY 2013.

This year, the “International ECHONET Conference”, implemented jointly by Japan and
Malaysia, will be held to make the impression of Asian generated "ECHONET Lite".

3. Contents of implementations

The successful Contractor must plan and implement the “International ECHONET



Conference” as follows:

(1) Time and Place: Time: JFY 2014 (indicated separately by IAE)
Place: Kuala Lumpier, Malaysia

(2) Duration: One day

(3) Program: It shall be discussed with IAE and its advisor.

(4) Participants: Two hundred people (planning base)

(5) Language: English

(6) Formation: Joint Implementation by Japan and Malaysia

The successful Contactor must receiving the IAE’s acceptance before implementing
“International ECHONET Conference” after

4. Meeting to report about project

IAE will hold a meeting to report about this implementation. The person related to this
implementation work will participate in the meeting. The contractor should dispatch a
researcher to the meeting, and should report information and findings of research which
will be available up to the meeting. The meeting will be held in Tokyo. The details will be
adjusted based on the progress of implementation.

5. Contract Period

From: The date of contract signing
To: February 27, 2015

6. Out of Scope

Arrangement of foreign presenters, traveling expense for foreign presenters and foreign
presenters’ fee



7. Interpretation of specifications and treatment of matters not stipulated herein

Any matter not stipulated herein shall be discussed with the Director of Research and
Development Division IAE and his directions followed.

8. Submission of Outcomes
(1) Interim Report

1) Items of Delivery
One set of electric files of the report

2) Delivery Deadline
The details will be adjusted based on the progress of project.

(2) Final Report
1) Items of Delivery
- Two sets of hard copy

- One set of electronic files of the report

2) Delivery Deadline
February 27, 2015

(3) Place for Delivery
Research and Development Division, The Institute of Applied Energy

9. Acceptance

Acceptance inspection comprises receive of the completion notice and check of the final
report.



